



The following Goods/Services and Anticipated Solicitation Dates are estimates and subject to change. When solicited, these opportunities will be posted on the [MITN website](#).

Project Title	Anticipated Solicitation Dates	Anticipated Procurement Contact
NON-FEDERALLY FUNDED PROJECTS		
Misc. Airfield Engineering & Related Services for DTW (12-083 New Control Number)	March 2012	Veronica Caston-Frost
OpenText Software Maintenance (12-234 New Control Number)	March 2012	Veronica Caston-Frost
Internal Audit Services (Detroit Metro Airport) (12-063 New Control Number)	To Be Determined	Veronica Caston-Frost
Janitorial Services (Detroit Metro Airport) (12-076 New Control Number)	To Be Determined	Veronica Caston-Frost
DTW Magazine (Airport-wide publication)(12-XXX)	To Be Determined	Veronica Caston-Frost
On-Call Water Main Repairs & Other Related Services (12-018 New Control Number)	To Be Determined	Veronica Caston-Frost
Build Materials Storage Facility [Sand, etc.] (12-New Control Number to be Assigned)	To Be Determined	Veronica Caston-Frost
Human Resources Benefits Consultant (12-034 New Control Number)	To Be Determined	Veronica Caston-Frost
Airport Website Travel Booking/Reservation Engine (12-049 New Control Number)	To Be Determined	Veronica Caston-Frost
Willow Run - RWY 5L/23R and 9/27 Crack Sealing and Pavement Repairs (12-XXX)	To Be Determined	Veronica Caston-Frost
On-Call Wiring and Cabling Services (12-XXX)	To Be Determined	Veronica Caston-Frost
High Speed Wireless Network Link (12-XXX)	To Be Determined	Veronica Caston-Frost
Cargo Air Services Consulting (12-XXX)	To Be Determined	Veronica Caston-Frost
East Side Transformer and Lines - Decommission [Willow Run] (12-XXX)	To Be Determined	Veronica Caston-Frost
Willow Run A/C Replacement - Hangar #1 Offices (12-XXX)	To Be Determined	Veronica Caston-Frost
Willow Run Hangar #1 - Water and Sanitary Phase I (12-XXX)	To Be Determined	Veronica Caston-Frost
Solid Deicer	To Be Determined	Kari Farina
FEDERALLY FUNDED PROJECTS - Requires DBE or ACDBE Participation		
Luxury Sedan Services Concession Opportunity (12-237 New Control Number)	March 2012	Veronica Caston-Frost
Retail Concession Opportunities - McNamara - 38 Locations (12-059 New Control Number)	April 2012	Veronica Caston-Frost
Food & Beverage Concession Opportunities - McNamara Multiple Locations (12-060 New Control Number)	April 2012	Veronica Caston-Frost
Reconstruction Balance of Taxiway "W" (Detroit Metro) (12-XXX)	To Be Determined	Veronica Caston-Frost
Crack Sealing of Runway 5L/23R (Willow Run) and Runway 9L/27R (DTW) (12-XXX)	To Be Determined	Veronica Caston-Frost
Pet Hotel Concession (12-061 New Control Number)	To Be Determined	Veronica Caston-Frost
Runway Surface Monitor System (SCAN) on Runway 4L/22R (Detroit Metro)	To Be Determined	To Be Determined
Reconstruction of Portions of Runway 5R/23L (Willow Run)	To Be Determined	To Be Determined
Reconstruction of Taxiway "Y-11" (Detroit Metro)	To Be Determined	To Be Determined
Reconstruction of Taxiways "Y-16" and "Y-17" (Detroit Metro)	To Be Determined	To Be Determined
Enhance Runway 3L/21R Planning (Detroit Metro)	To Be Determined	To Be Determined
Environmental Processing for Runway 3L/21R Extension (Detroit Metro)	To Be Determined	To Be Determined

FEDERALLY FUNDED PROJECTS - Requires DBE or ACDBE Participation	Anticipated Solicitation Dates	Anticipated Procurement Contact
West Cargo Taxiway – Phase 1 (Detroit Metro)	To Be Determined	To Be Determined
Design Reconstruction of Southern Portions of Runway 3L/21R and Taxiways "M" and "F" (Detroit Metro)	To Be Determined	To Be Determined
Runway 3L/21R Extension and Land Acquisition (Detroit Metro)	To Be Determined	To Be Determined
Reconstruction of Center Portion of Runway 5R/23L (Willow Run)	To Be Determined	To Be Determined
Reconstruction of Southern Portion of Runway 5R/23L (Willow Run)	To Be Determined	To Be Determined
Noise Mitigation Program (Willow Run)	To Be Determined	To Be Determined
Rehabilitate of West Apron (Willow Run)	To Be Determined	To Be Determined
Update Airport Layout Plan (Willow Run)	To Be Determined	To Be Determined

The Wayne County Airport Authority Procurement Division can be reached at (734) 247-7900 or Purchasing.Questions@wcaa.us.
This list of Anticipated Bidding Opportunities is updated monthly. Last Update: March 22, 2012